

STATE OF KANSAS  
CONSTRUCTION PROJECT NO. A-014119

ADDENDUM NO. 2

July 22, 2022

ISSUED BY:

Department of Administration  
Office of Facilities and Property Management  
Design, Construction & Compliance  
700 SW Harrison, Suite 1200  
Topeka, Kansas 66603-3929

ISSUED FOR ARCHITECT/ENGINEER

HFG Architecture  
2380 McGee St., Suite 310  
Kansas City, Missouri 64108  
Contact: Larry Crane  
Phone Number: 816-249-1500  
E-Mail: [LarryC@hfgarchitecture.com](mailto:LarryC@hfgarchitecture.com)

NOTICE ALL BIDDERS FOR THE:

Osawatomie State Hospital  
Biddle Building  
Major Renovation  
Osawatomie, Kansas

You are instructed to read and to note the following described changes, corrections, clarifications, omissions, deletions, additions, approvals and statements pertinent to the Contract Bid and Construction Documents.

The Addendum No. 2 is a part of the Contract Bid and Construction Documents and shall govern in the performance of the Work.

Article 2-1. Bid Date Change:

- A. The bid date for this project has changed. The new Bid date is **August 16, 2022**.
- B. All bids must be submitted by email to [procurement@ks.gov](mailto:procurement@ks.gov) by 2:00 PM CT

Article 2-2. Pre-Bid Conference: (Attachments)

- A. See the attached Pre-Bid Conference meeting minutes and Sign-in sheet.
- B. See the attached revised Security and On-Site Staging area(s).

Article 2-3. Approved Substitutions:

- A. See that summary below;

Specification Section	Product	Manufacture	Action
07 2100	Hunter XCi CG Class A	Hunter Panels	Approved
08 4313	2450 Storefront / 135 Doors	Manko	Approved

\*\*\* RECEIPT OF THIS ADDENDUM IS TO BE ACKNOWLEDGED ON THE FORM OF BID - DOCUMENT C\*\*\*  
DESIGN, CONSTRUCTION & COMPLIANCE









